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1. INTRODUCTION 

The Government of Kenya has requested for financial support to the proposed Financing   

Locally-Led   Climate   Action Program (FLLOCA).   The program development objective 

is to strengthen local resilience to the impact of climate change, natural hazards, and other 

shocks/stressors by building local capacity to plan, budget, implement and monitor resilience 

investments in a way that promotes collaborative partnerships between communities, national 

and county governments. The program will focus on capitalizing the National and County 

Climate Change Funds; building county level capacity for planning, budgeting, reporting and 

implementation of local climate actions in partnership with communities; and strengthening 

of national   level capacity   for coordination, monitoring   and reporting.   The program will 

be implemented by the National Government in collaboration with County Governments. 

In order to expedite the preparation of the proposed Program (FLLOCA), the National 

Treasury and Planning has received Program Preparatory Advance to support operations and 

consultancies for the development of critical preliminary program documents among them:  

organizing consultative forums with Council of Governors (CoG), Governors, County 

Executive Committee Members, County Assemblies and other national level stakeholders;  

training  of  county officials  and  staff to  build  capacity for  achievement  of  the program's   

minimum   conditions  and  performance  measures;   development  of  the   Program 

Operations Manual  (POM); assessment of counties readiness actions and any other studies or 

activity  that  may  be  proposed  by the  program  preparatory  team . The FLLOCA is being 

implemented through the Program Implementation Unit (PIU). Part of the advance shall be 

used in financing the technical experts to support the PIU. Further, the PIU will provide the 

fiduciary, social and environmental safeguards and M&E expertise required for the 

implementation of the FLLOCA Program in accordance with Bank requirements. 

The World Bank has prepared an Environment and Social Systems Assessment (ESSA) that 

will guide the management of environment and social risks and impacts for this Program. The 

ESSA will guide the PIU and counties in setting up their Environment and Social Risks 

Management Systems. 
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These Terms   of Reference   and Scope of Services for Consultancy for the Development of 

Environmental and Social Risk Management (ESRM) Manual. 
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1.1 Background and Scope and Application of the Climate Finance and Green 

Economy-Locally –Led Action 

Kenya’s economy is highly dependent on its natural base. This makes our country highly 

vulnerable to the impacts of climate change. Climate change, if left unattended will impede 

Vision 2030 goal of creating a globally competitive and prosperous nation with a high quality 

of life. Globally, Kenya is a party to the United Nation Framework Convention on Climate 

Change, the Kyoto Protocol and Paris Agreement. The Paris Agreement aims to strengthen 

the global response to the threat of climate change, in the context of sustainable development. 

The Agreement also set out a global goal of mobilizing USD 100 billion per year up to 2020 

to support mitigation and adaptation activities in developing countries.    

In 2016 the Government of Kenya enacted the Climate Change Act, (2016), this was followed 

by the adoption of the National Climate Finance Policy in 2018 as Sessional Paper No. 3 of 

2017 as well as the Public Finance Management (Climate Change Fund) Regulations (2016) 

under the Public Finance Management Act (2012), in recognition of the fact that all the forty-

seven (47) counties in Kenya are highly exposed to the potential negative impacts of climate 

change. The climate change impacts have grave implications for poverty reduction efforts, 

water availability, food security, and health among other challenges. Extreme events are already 

having serious impacts on poor communities and the Country’s development. 

As a result of the devolved system of government, most of climate change related development 

activities in Kenya are now being implemented at county level. In view of this, several 

assemblies have enacted County Climate Change Acts thus setting stage for establishment of 

County Climate Change Funds (CCCF). The CCCF can be capitalized from various sources, 

such as county development budgets, national climate funds or in-country bilateral and 

multilateral development partners.  

It is upon this background that FLLOCA Program aims to strengthen local resilience to the 

impacts of climate change, natural hazards and other shocks/stressors by building counties’ 

capacity to plan, implement and monitor resilience investments in partnership with 
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communities. It would emphasize the governance, social inclusion and citizen participation 

aspects of climate and disaster risk management, and support resilience investments identified 

by counties in partnership with communities. The FLLOCA Program aims to achieve this 

through: capitalizing the National Climate Change Fund and subsequent County Climate 

Change Funds; building county level capacity for planning and implementation of local climate 

actions; and strengthening national level capacity for coordination, monitoring and reporting.  

1.2 Program Steering Committee (PSC)  

The Program Steering Committee (PSC) will be established to provide overall guidance and 

oversight and priority setting to the program.  The PSC will be co-chaired by PS, the National 

Treasury and PS, Environment and Forestry with membership from Ministry of Devolution, 

Ministry of Labour and Social Services, Climate Change Directorate and Council of 

Governors. 

1.3 Climate Finance and Green Economy Unit 

The National Treasury and Planning established a Climate Finance and Green Economy 

Unit in 2013. The Unit is headed by a Senior Officer who reports to Director General, Budget 

Fiscal and Economic Affairs. The Unit coordinates efforts to identify, track and use climate 

finance to further national sustainable development goals.  

Additionally, the Unit has been taking a leading role in the coordination and implementation 

of National Climate Finance Policy (Sessional Paper No. 003, 2017) directives and activities in 

the country in collaboration with the line ministries, county governments, private sector, civil 

society and development partners.  This has been achieved through the crowding in climate 

finance for green investments at national and county levels; mainstreaming of climate and 

disaster risk screening for projects; strengthening of the capacity to mainstream climate change 

in national and county levels budgeting processes; rolling out coding, tracking and reporting 

of climate finance; undertaking a second national Climate Public Expenditure and Budget 

Review (CPEBR); and issuance of Kenya’s first sovereign green bond.  
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Overall Program coordination and management resides in the National Treasury and Planning. 

A Program Implementation Unit (PIU) has been established to manage the program on a day-

to-day basis and coordinates with the beneficiaries and key stakeholders. The program 

beneficiaries are responsible for selecting program support activities within the allocated 

budget, preparing terms of references and specifications as well as for managing the contracts. 

The PIU comprises of technical specialists who are responsible for procurement, financial 

management, monitoring and evaluation, safeguards and fiduciary oversight. 

2. OBJECTIVE OF THE ASSIGNMENT 

The main objective for this assignment is to develop an Environment and Social Risk 

Management Manual and carry out training to Counties on the Manual.  

2.1 Specific Objectives of the Assignment 

The specific objectives of the assignment are as following: 

1. Prepare an Environmental and Social Risk Manual for the Program  

2. Consult with the PIU, the Council of Governors, the Counties representative on this 

Program and the World Bank on the draft Environmental and Social Risk Manual. The 

manual should be easy to use at the County level. 

3. Develop guidelines for the FLLOCA program to be used to accurately predict and 

establish environment and social risks associated with the program. 

4. Provide the basis for the development of environment and social risk management 

systems for each county under this program depending on the specific context. 

5. Guide the counties on the process of identifying and mitigating environment and social 

risks and impacts relating to the program. 

6. Operationalize the ESSA.  

7. Train the County focal points on the environmental and social, other relevant staff of 

the Counties and the national government agencies on the Environment and Social 

Risk Management Manual.  
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2.2 The ESSA Scope and Methodology 

The Environment and Social Systems Assessment (ESSA) for the Locally Led Climate Action 

has been undertaken to ensure consistency with six “core principles,”  outlined in the World 

Bank’s Operational Policy 9.00 and Directive – Program-for-Results Financing – set out core 

principles and planning elements used to ensure PforR operations are designed and 

implemented in a manner that maximizes potential environmental and social benefits while 

avoiding, minimizing or mitigating potential negative impacts. The ESSA was developed to 

effectively manage environmental or social effects to strengthen the performance of the 

program. The ESSA has been undertaken by Environmental and Social Development 

Specialists and consultants of the World Bank and examines Kenya’s existing legal, regulatory, 

and institutional framework guiding the program’s environmental and social management 

systems. It also defines measures to strengthen the systems and integrates these measures into 

the overall program.  

The ESSA process included extensive stakeholder consultations, data collection from County 

Governments, and disclosure of the ESSA Report following the guidelines of the World 

Bank’s Access to Information Policy. Consultations with stakeholders indicated that there is a 

willingness to address gaps identified for the efficiency and effective application of the 

environmental and social management processes, and this feedback has been instrumental in 

designing and revising the program’s action plan. 

It is in this regard that FLLOCA will be developing Environmental and Social Risk 

Management Manual (ESRM). The Manual is intended to the describe and provide guidance 

to the Counties on the Environment and Social Risk Management processes that include the 

risks and impacts screening process, the Environment and Social Impact Assessment Process, 

Occupation Safety and Health Processes, Community Engagement Processes, Land 

Acquisition and Resettlement Processes, Contract Documents Review Process and 

Environment and Social Risk Mitigation Processes during Construction Phase. Also, the 

Manual will include simplified checklist for screening, preparation and supervision of sub-
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projects identified by the Counties. The Consultant after developing the manual will train all 

the Counties and the National Government officers on the use of the manual. The manual 

will be important in training the Counties and institutions (County departments) to be 

responsible for managing environment and social risks and impacts.  

3. TIMINGS OF THE ASSIGNMENT 

The development of the training manual will be undertaken immediately the contract is 

signed with the National Treasury during the month of July 2020. The training 

sessions will be done from July to December, 2020.  

4. DELIVERABLES 

The key deliverables for the assignment are as follows: 

Deliverable 1: Environmental and Social Risk Management Manual  

i. Develop Inception Report detailing: 

a. Develop a time-defined proposal (including a work plan) of the mmethodology on 

how the undertake the assignment; 

b. Proposed Manual Outline; 

ii. Draft Environmental and Social Risk Management Manual  

iii. Final Environment and Social Risk Management Manual.  

Participants’ training   intervention and strategy; 

 

Deliverable 2: Training Counties and selected national governments on the 

Environmental and Social Risk Management Manual   

i. Develop a draft training manual including facilitator’s guide to accompany the 

training manual; 

ii. Finalize the report based on inputs from stakeholders; 

iii. Undertake participants training;  

iv. Submit Final Training Report; 
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v. Submit Final Training Manual both in hard and soft copies as shall be agreed on by 

the parties. 

 

5. REPORTING RELATIONSHIPS 

The Expert will report to the Program Coordinator, FLLOCA. 

6. DURATION OF THE WORK 

The assignment is planned to take 5 (five) calendar months or such period as shall be 

determined by the parties. 

7. PROFILE OF CONSULTANT 

The Consultant should have a solid demonstrated experience working on 

environmental/safeguards management, climate change or related field, specifically, the 

consultant should have relevant expertise in the following key areas: 

Qualifications of the Consultant 

 A master’s degree in environmental or social studies, or any other related 

discipline/field from a reputable institution;   

 Over 10 (ten) years’ demonstrated working experience in environmental and 

social safeguards assessment in Kenya or a related geographical region;     

 Over 5 (five) years’ demonstrated specific working experience on World Bank 

funded PforR projects/programs; 

 Conversant with the National Environment and Climate Change Policies, 

EMCA Act, EIA institutional procedures, review and approvals in the country; 

 Experience in the usage of computers and office software packages (MS Word, 

Excel, etc.) including use of virtual/online training tools and advance 

knowledge of spreadsheet. 
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Core Competencies 

 Ability to develop manuals and guidelines; 

 Good training delivery skills; 

 Ability to produce high quality outputs in a timely manner while understanding 

and anticipating the evolving client needs; 

 Good communication skills; 

 Strong organizational skills; 

 Ability to work independently. 


